Yates County Highway Dept.

COLD MILLING OF ASPHALT

Villager Donagel
Project #1: CR #39, East Lake Road (2.91 miles)
3" depth, Estimated quantity: +/-39,120 sy
With County Trucking /sq yd: 1.14 1.45
Deduct for County provided M&P of Traffic -0.09 -0.16
1.05 1.29
Project #2: CR #32, Italy Hill Road (4.70 miles)
2" depth, Estimated quantity: +/-63,240 sy
With County Trucking /sq yd: 0.92 1.02
Deduct for County provided M&P of Traffic -0.09 -0.08
0.83 0.94
Project #3: CR #44, Dundee Glenora Road (2.99 miles)
2" depth, Estimated quantity: +/-40,300 sy
With County Trucking /sq yd: 0.94 1.32
Deduct for County provided M&P of Traffic -0.09 -0.18
0.85 1.14
Project #4: CR #30, Second Milo Road (0.63 miles)
3" depth, Estimated quantity: +/-8,550 sy
With County Trucking /sq yd: 2.50 2 5
Deduct for County provided M&P of Traffic -0.17 /\Lob@
2.33 S 31
Project #5: CR #01s, Lakemont Himrod Road (0.85 miles)
3" depth, Estimated quantity: +/-11,500 sy
With County Trucking /sq yd: 1.88 2.22
Deduct for County provided M&P of Traffic -0.13 -0.22
1.75 2.00
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